BID PROJECT NO. 1205-10

COUNTY OF MONROE
DEPARTMENT OF TRANSPORTATION

ADDENDUM NO. 3
TO THE
CONSTRUCTION SPECIFICATIONS AND RELATED DOCUMENTS
FOR

LAWRENCE ROAD OVER BROCKPORT CREEK
BRIDGE REPLACEMENT

Capital Improvement Project No. 1454.01.05

TO ALL BIDDERS:

The following constitutes ADDENDUM NO. 3 of the Contract Documents. Each Bidder shall
acknowledge receipt of the Addendum on Page P-5 of the Proposal.

Pages ADD: 3-1 through ADD: 3-15 Date: December 30, 2010
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TO ALL BIDDERS:
Pages ADD: 3-1 through ADD: 3-15 constitutes Addendum No. 3 to the Contract Documents.
Make the following changes to the Contract Specifications and Related Documents:

A. REVISIONS TO THE PROJECT CONTRACT DOCUMENTS

I. REPLACE the third and fourth pages of the Bid Schedule with the enclosed pages ADD 3-3
through ADD 3-4, which changes the Estimated Quantity of Item 551.9940 17 from “i L§”
to “36 EA”.

2. In the Summary of Quantities table on page SQ-1, CHANGE the Pay Unit for Item

© 5519940 17 Micro Piles from LS to EA and the Total Quantity from 1 to 36.

3. REPLACE pages ISC-1 and SC-1 through SC-10 with the enclosed pages ISC-1R and SC-1R
through SC-10R.

B. REVISIONS TO THE PROJECT PLANS
1. In the “Estimate of Quantities” table on Drawing No. 2, CHANGE Unit for ltem

551.9940 17 Micro Piles from LS to EA and Quantity from 1 to 36.

BID OPENING DATE REMAINS JANUARY 5, 2011 at 11:00 A.M.
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SPECIAL CONDITIONS OF CONTRACT July 30, 2010
FEDERAL AID PROJECTS

A. Introduction

The purpose of these Special Conditions of the Contract is to both supplement and modify the
requirements of the General Conditions and to present additional requirements of the Contract
Documents, In general, the requirements of all sections of the Contract Documents apply to
any and all items herein; however, in case of conflict between the General Conditions and the
Special Conditions, the Special Conditions shall govern.

B. Modifications to the Instructions to Bidders

The OWNER’s Standard Instruction to Bidders are hereby modified as follows:

1. IB # 16 — Utilization of Minority (MBE) and Women’s (WBE) Business Enterprise

DELETE IB #16 subsection a., b. and ¢. of the Instructions to Bidders on page IB-5 in
their entirety and CHANGE all references in subsection d. from “MBE/WBE” to
“DBE”. The requirements of NYSDOT Procedures for Locally Administered Federal
Aid Projects Chapter 12 and Appendix 12-2 contained herein, shall apply.

C. Modifications to the Proposal

The OWNER’s Standard Proposal is hereby modified as follows:

1. Certification for Utilization of Minority and Women’s Business Enterprise

DELETE the Certification for Utilization of Minority and Women’s Business
Enterprise in the Proposal on page P-6 in its entirety. The requirements of NYSDOT
Procedures for Locally Administered Federal Aid Projects Chapter 12 and Appendix
12-2 contained herein, shall apply.

D. Modifications to the Performance Bond

The 0OWNER’s Performance Bond is hereby modified as follows:

1. Page PB-1

In the paragraph that begins “NOW, THEREFORE,...”, starting on the fifth (5™) line
of the paragraph, DELETE the words “...and guarantees of maintenance for the
period stated in the Contract,...”.

SC-1R
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SPECIAL CONDITIONS OF CONTRACT July 30, 2010
FEDERAL AID PROJECTS

2. Page PB-1

In the paragraph that begins “NOW, THEREFORE,...”, on the twelfth (12“‘) line of
the paragraph, DELETE the words “...or maintenance thereof;...”.

E, Modifications to the General Conditions

The OWNER’s Standard General Conditions are hereby modified as follows:

1. GC #2 Definitions
DELETE paragraph “h.” and paragraph
following:
“h. The CONSULTANT s certification is the CONSULTANT s written certification to
the OWNER stating that all work required to be performed under the contract is

complete.
i. Final Payment — The final payment shall be made upon submittal of certification
by the CONSULTANT and final acceptance of work by the OWNER.”

[Tt
1.

in their entirety and replace with the

2. GC #9 Record Drawings

Under paragraph “c.”, on the thirteenth (13“‘) line of the paragraph, DELETE the
words ..., for approval prior to release of any retainage and establishing the value of
the work.” and REPLACE with the following:

..., for approval prior to CONSULTANT issuing certification of project completion
to OWNER.”

3. GC#11 - Insurance

ADD the following;
“In addition to any other forms of insurance or bonds required under other terms of
the contract documents, the CONTRACTOR will be required to carry insurance of the
following kinds and amounts:

a.  Public Liability Insurance

‘The CONTRACTOR shall furnish evidence that, with respect to the operations it
performs, it carries Public Liability Insurance, including contractual lability
insurance with a limit of not less than $5,000,000 single limit, bodily injury
and/or property damage combined, for damages arising out of bodily injuries
to or death of all persons in any one occurrence and for damage to or
destruction of property, including the loss of use thereof, in any one
occuirence.

SC-2R
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SPECIAL CONDITIONS OF CONTRACT July 30, 2010
FEDERAL AID PROJECTS

b.  Automobile Public Liability Insurance

When any motor vehicles are used in connection with the work to be
performed, contractor shall furnish evidence that it carries Automobile Public
Liability Insurance and Property Damage Liability Insurance with a limit of
not less than $5,000,000 covering bodily injury and/or property damage for
each occurrence.

¢.  Worker's Compensation in Statutory Amounts

Contractor shall furnish evidence that it carries Employer’s Liability and
Occupational Disease Insurance with limits of $1,000,000 each accident
$1,000,000 policy limit and $1,000,000 each employee.

4, GC #14 - Wage Rates

ADD the following:

“All Bidders, in submitting their Bids, should base their Bids and work progression
on the assumption that Overtime Dispensation pursuant to Article 8 of the New York
State Labor Law, for any workers, laborers, and mechanics to work more than eight
hours in any one calendar day or more than five days in any one week will not be
granted for any operation for the contract duration. Subsequent to award, where the
contract proposal has imposed specific scheduling and/or phasing requirements or
where it is determined by the OWNER to be in the best interest of the public, the
OWNER may process, for approval by the New York State Department of Labor,
requests for Overtime Dispensation on certain specific operations and, in the event
approval is granted, there shall be no adjustment therefor in any bid prices.”

5. GC #20 — Liens

In the first (1*") line of the paragraph, DELETE the words “Neither the final payment
nor any part of the retained percentage shall become due until...” and REPLACE with
the following:

“The final payment shall not be made until...”

6. GC#24 - Subcontracts
ADD the following;:
“d. The CONTRACTOR shall perform with their own organization contract work
amounting to not less than fifty-one percent (51%) of the original total contract
price, except that any items designated by the OWNER as “Specialty Items” so
performed may be deducted from the original total contract price before computing
the amount of work required to be performed by the CONTRACTOR with his own

SC-3R
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SPECIAL CONDITIONS OF CONTRACT July 30, 2010
FEDERAL AID PROJECTS

organization. See special notes section for what items are considered “Specialty
[tems” for this contract.

1) The CONTRACTOR’s own organization shall be construed to include only the
workers employed and paid directly by the CONTRACTOR and equipment owned
or rented by him, with or without operators.

2) “Specialty ltems” shall be construed to be limited to work that requires
specialized knowledge, craftsmanship or equipment not ordinarily available in
contracting organizations qualified to bid on the contract as a whole and in
general are to be limited to minor components of the over-all contract.

7. GC #25 - Co-ordination with other Contractors, Utilities and Owner’s forces
ADD the following:

“e. It shall be the CONTRACTOR’s duty to notify all utility companies, all pipe line
owners or other parties affected, and to make or have the appropriate entity make
all necessary adjustments of the public or private utility fixtures, pipe lines, and
other appurtenances within or adjacent to the limits of construction, made as soon
as practical.

f. The relocation and adjustment of all privately owned utilities, if necessary, will be
performed by the respective utility companies at their expense. It is imperative that
the CONTRACTOR consult and cooperate fully with the utility companies.

g. It is understood and agreed that the CONTRACTOR has considered in his bid all of
the permanent and temporary utility appurtenances in their present or relocated
positions and that no additional compensation will be allowed for any delays,
inconveniences, or damage sustained by the CONTRACTOR to any interference from
the said utility appurtenances or the operation of moving them. See Special
Condition #7.

Below is a scope and tentative schedule of work that will be completed by the
various utilities:

Utility: Rochester Gas and Electric

Contact: Lindsay Rumfola
Lindsay Rumifola@RGE.com
(585) 771-4190

Scope: Relocate underground gas line further south of bridge, near edge of
new permanent easement.

Schedule:  Spring of 201 1.

SC-4R
ADD%~ 9 of ADD 2157




SPECIAL CONDITIONS OF CONTRACT July 30, 2010

FEDERAL AID PROJECTS
Utility: National Grid
Contact: Laurie Mastin

Scope:
Utility:
Scope:
Utility:

Contact:

Scope:

Laurie.Mastin{@us.ngrid.com
(585) 344-5880
None — Overhead electric to remain energized during construction.

Frontier Telephone

Jeff Hardies

(585) 777-7497

None — Overhead telephone to remain in service during construction.

Time Warner Cable

Carlos Santiago

Carlos.Santiagofdtweable.com

(585) 756-1322

None — Overhead cable TV remain in service during construction.

8. GC #29 - Changes in the Work

ADD the following:

“e. The OWNER reserves the right, at any time during the progress of the work, to
increase, decrease or omit any portion of the work as it may deem reasonably
necessary for the public interest; making allowances for additions and deductions
with compensation made in accordance with the unit prices, without constituting
grounds for any claim for allowance for damages or for loss of anticipated profits,
or for any variations between the approximate quantities and the quantities of the

work as done,
followed.

»

The process discussed in Article IV of the Agreement shall be

9. GC #32 — Differing Site Conditions
DELETE paragraph “d.” in its entirety.

10. GC #39 - Guarantee Period
DELETE general condition #39 in its entirety.

11. GC #43 - Shop Drawings

Under paragraph “j.”, first (1*) sentence, DELETE the words “Before release of any
retainage...” and REPLACE with the following:
“Prior to final project acceptance by the OWNER,.,.”

12. GC #46 — Standard Produets
DELETE the paragraph in its entirety and replace with the foilowing:

SC-5R
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SPECIAL CONDITIONS OF CONTRACT July 30, 2010
FEDERAL AID PROJECTS

“All materials, equipment and accessories shall be new and unused and shall be
essentially the standard product of a manufacturer regularly engaged in the
production of such material or equipment, and shall essentially duplicate material
or equipment that has been in satisfactory operation at least five (5) years. The
owner reserves the right to reject any material or equipment manufacturer who,
although he meets the above requirements, does not provide satisfactory evidence
indicating adequate and prompt post-installation repair and maintenance service
during the manufacturers standard warranty period. Items of any one type of
materials or equipment shall be the product of a single manufacturer.”

13. GC #55 — Operations and Maintenance Manual/Spare Parts Data

DELETE the last sentence of the paragraph that reads: “The foregoing shatl not
relieve the CONTRACTOR of any responsibilities under any guaranty specified herein.”

14, GC #57 - Location of Existing Utilities

ADD the following:

“The CONTRACTOR shall be responsible for locating and protecting from damage all
utilities. Where existing utilities are located within the contract limits, the
CONTRACTOR shall be required to give proper agencies and various owners at least
72 hours notice before doing any work which may interfere with the operation of
such utility. Location of utilities will be provided in accordance with Industrial
Code 53 (also designated as Part 753) by calling 1-800-962-7962. No supervision
of work will be provided by utilities.

Where traffic signal poles are set in close proximity to overhead electric lines, the
utility shall be notified 3 working days in advance to allow proper protection to be
instalied.

Location of interconnecting cables on utility poles will be determined by the
respective utilities.

All known public and private utility installations within the contract limits are
shown in their approximate existing locations on the contract plans. The
CONTRACTOR is, however, cautioned that these locations are not guaranteed, nor is
there any guarantee that all such facilities within the contract limits have been
shown on the plans. In this regard, the CONTRACTOR’S attention is called to
Subsections 104-0.3 and 105-06 of the May 1, 2008 NYSDOT Standard
Specifications.

Attention is directed to the fact that locations and elevations of new utility work
may in some instances be altered from that shown on the plans, as ordered by the
CONSULTANT to eliminate interference with other existing utilities and facilities.

SC-6R
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SPECIAL CONDITIONS OF CONTRACT July 30, 2010
FEDERAL AID PROJECTS

The relocation and adjustment of municipally owned sewers and water lines will be
performed by the CONTRACTOR under this contract as outlined on the plans or as
ordered by the CONSULTANT, in accordance with the applicable specifications.

Existing storm and/or sanitary sewers, water mains and appurtenances to remain in
operation, that are damaged or destroyed by the CONTRACTOR shall be repaired or
restored by him at his own expense to the satisfaction of the CONSULTANT and the
applicable government agency.

Sewage and storm drainage flow in all existing and relocated sanitary and storm
sewers must be maintained at all times in accordance with the requirements of the
applicable government agencies, as referenced above. All work and methods of
construction in connection with alterations to and relocations of existing sanitary
and storm sewers and appurtenances shall be subject to the inspection and approval
of the applicable government agencies.

The CONTRACTOR shall notify, in writing, any public or private utility, as well as
the CONSULTANT, at least 5 days in advance of any work which may affect the
utility or cause an interruption or disruption of utility service.

Utilities encountered during the work shall be maintained and protected in their
existing locations until otherwise provided for. If service or utility lines not shown
on the plans are encountered, excavation and grading shall be done with caution in
order that these services not be disturbed until proper disposition of such is made
by their owners.

The CONTRACTOR shall be responsible for any damage to utility lines caused by his
operation and if the nature of the damage is such as to endanger the satisfactory
operations of these utilities and necessary repairs are not immediately made by the
CONTRACTOR, the work may be performed by the respective owning companies and
the cost thereof charged to the CONTRACTOR,

All costs associated with verification of the location of underground facilities
pursuant to Industrial Code 53, as amended, shall be included in the prices bid for
the respective confract items involved, All test holes excavated by written
direction of the CONSULTANT for purposes other than for compliance with
Industrial Code 53 or Section 25 and 68 of the General Conditions, will be paid for
at the unit price bid for Trench and Culvert Excavation (or as ordered by the
CONSULTANT if this pay item is not included in the Contract).”

15. GC #58 - Borings and Sub-Surface Data  (NOTE: Not applicable to this project)
DELETE Paragraphs “a.” and “b.”, and replace with the following:

SC-TR
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SPECIAL CONDITIONS OF CONTRACT July 30, 2010
FEDERAL AID PROJECTS

“Approximate locations of the pavement cores/subgrade exploratory borings are
shown on the drawings. The results of the pavement cores and borings are in the
supplemental information section on pages SI-X to SI-X, but are not part of the
Contract Documents. The information is furnished solely for the convenience of
the CONTRACTOR, without any warranty expressed or implied as to its accuracy or
completeness. The CONTRACTOR shall make no claims against the County of
Monroe with respect to the accuracy or completeness of such information.”

16. GC #60, Survey Monuments

ADD the following:
“All Survey Control Monuments that are to be preserved shall be well fenced and
flagged against disturbance or destruction. Those monuments which it has been
determined, in advance of construction, cannot be preserved are to be removed and
the brass plate delivered to the MCDOT Survey Office. Information on the exact
location of these monuments is available in the MCDOT Survey Office.”

17. GC #70 - Photographs
Under paragraph “a.”, ADD the following:
“Preconstruction and Final Photographs
Contractor shail provide one(1} copy of the prints and a CD containing digital
files of the photographs to the CONSULTANT,

The total number of preconstruction (before) photographs required for this
contract is 12, and the total number of final (after) photographs required for

this contractis 12 . No separate payment will be made for the photographs.”

Under paragraph “b.”, ADD the following:
“Progress Photographs
Contractor shall provide one (1) copy of the prints and a CD containing digital
files of the photographs to the CONSULTANT.”

18. GC #71 - Inspection of Work

ADD the following:
“d. The Director of Transportation will be represented by a Resident Engineer, who
will inspect all work done under the Contract.

The Resident Engineer shall inspect all work performed, approve all materials to
be used, and reject all work and materials found to be not in accordance with the
plans and specifications. His authority shall cover all phases of the work. In the
event that questions should arise concerning the interpretation or changes of plans
and specifications or to the acceptability of the work, the CONTRACTOR shall submit
his questions, in writing, to the Resident Engineer. These questions shall be
forwarded to the Director of Transportation, along with the Resident Engineer’s
recommendations,

SC-8R
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SPECIAL CONDITIONS OF CONTRACT July 30, 2010
FEDERAL AID PROJECTS

The Resident Engineer shall place on the job, inspectors who shall inspect the work
as direct representatives. Their authority shall consist of inspecting the work under
the Contract, rejecting any defective material used and temporarily suspending any
work improperly performed. They will not have the authority to make changes or
alterations in the plans and specifications, nor be permitted to act as foremen for
the CONTRACTOR.

Any work done or materials used without suitable supervision or inspection by the
CONSULTANT or his authorized representative may be ordered removed and
replaced at the CONTRACTOR’s expense.”

19. GC #73 - Construction and Demolition Debris

ADD the following:

“Exempt wastes, under 6NYCRR Part 360-7, which have been generated on the
project site by the work of the contract may be buried on the project site on
property owned by the COUNTY in accordance with the requirements of Sub-
Section 203-3.08 Disposal of Surplus Excavated Materials or Sub-Section 203-
3.10 Embankments. Exempt waste shall not be pulverized, shredded or otherwise
processed such that the individual waste components are rendered unrecognizable.
Vegetative wastes shall be segregated from other exempt wastes when buried. All
on-site disposal shall be subject to the Resident Engineer’s approval of location,
final condition and appearance, and shall be shown on the record drawings,

No separate payment shall be made for this work. The absence or unavailability of
disposal sites on the project shall not be the basis of a claim for extra compensation
by the CONTRACTOR for the necessary and appropriate off-site disposal of exempt
wastes.

Disposal of all construction and demolition debris other than the exempt wastes
listed above shall occur off-site at a disposal facility authorized to accept such
wastes for disposal pursuant to Part 360. Off-site disposal of exempt wastes shall
be carried out in accordance with Part 360.

Nothing herein is intended to prevent the contractor from removing materials to
off-site locations for speculative accumulation, beneficial use, recovery or
recycling proposed if such activities are consistent with all applicable Federal,
State, and local laws and regulations.”

F. Modifications to the Minority and Women’s Business Enterprise (MBE/WBE)
Requirements

DELETE the owNER’s Minority and Women’s Business Enterprise (MBE/WBE)
Requirements contained in the County’s Standard Specifications in their entirety.

SC-9R
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SPECIAL CONDITIONS OF CONTRACT July 30, 2010
FEDERAL AID PROJECTS

The requirements of NYSDOT Procedures for Locally Administered Federal Aid
Projects Chapter 12 and Appendix 12-2 contained herein, shall apply.

G. Modifications to the Equal Employment Opportunity (EEQ) Requirements

On page EEO-1, DELETE the first and second paragraphs in their entirety and
REPLACE with the following:

“To assist the County in monitoring accomplishments toward workforce goals, all
CONTRACTORS shall submit monthly a Monroe County Monthly Employment
Utilization Report (form is included in these Specifications). The requirements of
NYSDOT Procedures for Locally Administered Federal Aid Projects Chapter 12 and
Appendix 12-1 contained herein, shall apply.”

SC-10R
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